

Details of contracts concluded during the month of June, 2008

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
10	Dte. of Engineering (Civil) Opl. Offices													
		C/o additional 10 nos. parking bays at Chennai Airport, Chennai	Press & AAI Website.Shortlisted the agencies	14/06/2007	Single System	9/5/2008	06 nos.	07 Nos. 1) M/s P&C Construction (P) Ltd. 2) M/s BSE-KGLC Construction 3) M/s Vishal Infrastructure Ltd. 4) M/s Roman Tarmat 5) M/s Aggarwal-Jain (JV) 6) M/s PCC-NAPC (Consortium) 7) M/s Valecha-R.K & Sons (Consortium)	03 Nos. 1) M/s B.R. Arora 2) M/s NBCC 3) M/s East-West Constructions (Above agencies not qualified after shortlisting)	Yes	-	M/s BSC-KGLC (Consortium)	15,50,79,565/-	08.04.2009
	1	Shifting of Mail Section from City side to west side of Main Runway at Amritsar Airport	By Press Notice	20.12.2007 & 23.01.2008	Two Bid	10.03.2008	03 Nos.	4 Nos 1) M/s Som Projects Pvt. Ltd. 2) M/s Hemkunt Builders 3) M/s S.G. Constructions 4) M/s Satish Builders	-	Yes	AAI/ASR/PRO/PD-IIMS/2008/123/8226 dt. 04.06.2008	M/s Hemkunt Builders	Rs. 2,94,56,726/-	19.02.2009
11	Dte of Engineering R GB Bhawan.													
	1	Expansion and upgradation of Dehradun Airport for operation of AB 320/B 737-800 type of aircraft SH: SITC of Substation Equipments and DG Sets	Press & AAI Website	26.02.2008	Two Envelope system	30.04.2008	12 nos.	10 Nos. 1) M/s Schneider Electric India Pvt. Ltd., New Delhi 2) M/s Shalaka Infra-Tech (I) Pvt. Ltd., Pune 3) M/s KB Contractor, New Delhi 4) M/s INDO Power Projects Ltd. Calcutta 5) M/s Sterling & Wilson Electricals Pvt. Ltd., Mumbai 6) M/s National Engineers & Contractors, New Delhi 7) M/s Autronic System (I) Pvt. Ltd. New Delhi 8) M/s S.L. Enterprises New Delhi 9) M/s Control & Switchgear Cl. Ltd., New Delhi 10) M/s KMG ATOZ System Pvt. Ltd. New Delhi	02 Nos 1) M/s Saggi Electric Company, Chandigarh 2) M/s Yamuna Power & Infrastructure Ltd.	Yes	AAI/CHO/ENGG(E)/Dehradun Substation/1725 dated 09.06.2008	M/s S.I. Enterprises, New Delhi	456.76 lakhs	18.10.2008
	1	Supply, Installation Testing & Commissioning (SITC) of Substation Equipments & DG Sets at Varansi, Khajuraho & Chandigarh Airport	Press NIT & Website	04.02.08 in Website & 09.02.08 in press	Single	22.04.08	07 Nos.	7 Nos. 1) M/s Control & Switchgear Co. Ltd. New Delhi 2) M/s Saggi Electric Co., Chandigarh 3) M/s Shalaka Infra-tech (I) Pvt. Ltd., Pune 4) M/s Schneider Electric India Pvt. Ltd., New Delhi 5) M/s National Engineers & Contractors, New Delhi 6) M/s Sterling & Wilson Pvt. Ltd., Noida 7) M/s UB Engineering New Delhi	NIL	Yes	AAI/CHO/Engg(E)/S-Substation - 3 Airports/1844 dtd. 19.06.2008	M/s Sterling & Wilson Pvt. Ltd. 56/38, Institutional Area, Sec-62, Noida	Rs. 137759469/-	12 Months
	1	SITC of HVAC & BMS System at Aurangabad	Press NIT & AAI website	31.01.08	Single Bid	07.05.08	03 nos.	4 Nos 1) M/s Blue Star 2) M/s Voltas 3) M/s Airef Engineers 4) M/s ABB Ltd.	3 Nos. 1) M/s Aerocomfort (P) Ltd. 2) M/s Siemens 3) M/s IDMC Ltd.	Yes	AAI/CHO/SM(E)/AURG/HVAC/08-09/1677 dt. 02.06.08	M/s Blue Star Ltd., Mumbai	Rs. 8,91,00,020/-	11.11.08
	2	Provision of inclined Arr. Carousals at Aurangabad, Nagpur, Vizag & Trichy Airports, Dep. Conveyors compatible for inline XBIS at Trichy & Vizag, Dep. Conveyors at Aurangabad & Nagpur Airport	Press NIT&AAI Website	28.12.07	Two Bid	11.04.08	05 nos.	05 Nos 1) M/s Vanderlande Industries 2) M/s Inter-roller 3) M/s R.H.S. Italia 4) M/s EFACEC 5) M/s Glidepath	NIL	Yes	AAI/CHO/ENGG(E)/BHS/08-09/1697 dt. 03.06.08	M/s EFACEC Automacao Robotica, S.A, Portugal	1. Euro 2206837.00 Euro 22.06 lacs) 2. INR 54842345.00 (INR 5.48 crores)	04 months after opening of LC.