

Details of contracts concluded during the month Nov., 2006

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
SI. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
8	Dte. of Engineering (Civil) Opl.Offices	Modular Expansion of Terminal Bldg. At Amritsar International Airport SH: Main Bldg. Work	Through Press & Website	11.6.2006 & 12.6.2006 Through GM (PR)	Two bid system	3.10.2006 & Postponed Date 11.10.2006	Four	1. M/s JMC Projects India Ltd. 2. M/s Gammon India Ltd. 3. M/s UnitY Prabha (Consortium) 4. M/s Nagarjuna Construction Co. Ltd 5. M/s Consolidated Construction Consortium Ltd. 6. M/s Ahluwalia Contracts (India) Ltd. 7. M/s BG Shirke Construction Technology P. Ltd. 8. M/s Simplex Infrastructure Ltd.	1. M/s Vishal Infrastructure Ltd. 2. M/s Shapoorji Pallonji & Gammon India Co. Ltd. 3. M/s ACE Build P. Ltd 4. M/s Rahul Fire Protection Services	Yes	Letter of Intent issued vide no. Engg/DP/ME/ASR/2006/2846-49 dated 24-11-2006. Detailed award letter shall be issued by the office of GM Engg.. Amritsar Project.	M/s Unity Pratibha (Consortium)	Rs. 65,58,82,344.95	18.10.2007
		Const. Of Cargo apron towards northern side at NSCBI Apt. Kolkata	Through Press & AAI Website	24.2.06 & 13.6.06	Single Bid system	25.9.06	2 Nos.	5 Nos. i) M/s PBA Infrastructure Ltd. ii) M/s BGSCTPL JMC Consortium iii) M/s Vishal Infrastructure Ltd. (iv) M/s Unity Infraprojects Ltd. v) M/s TRG Industries P. Ltd.	1. M/s Bhola Singh Jaiprakash Construction Ltd. 2. M/s BR Arora & Associates (P) Ltd. 3. M/s Bridge & Roof Co. I Ltd. Kolkata 4. M/s ERA Constn (I) Ltd. 5. M/s East Coast Constn. & Ind. Ltd. Kolkata 6. M/s Simplex Infrastructure Ltd. Kolkata 7. M/s IRCON International Ltd. Kolkata 8. M/s DRA-BLA JV, Kolkata 9. M/s Rajpath Constructors & Engg. Ltd. Kolkata 10. M/s D.K. Project P. Ltd.	Yes	Net yet signed	M/s TRG Industries P.Ltd.	20,63,68,751.16	16.9.07

Details of contracts concluded during the month Nov., 2006

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
SI. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
		Constn. Of 6 Nos. domestic parking stand at NSCBI Airport, Kolkata SH: Pavement work & RCC Box culvert	Through Press & AAI WEB SITES	24.2.06 & 13.6.06	Single Bid system	25.09.06	2 Nos.	5 Nos. I. M/s PBA Infrastructure Ltd. ii. M/s BGSCTPL-JMC Consortium iii. M/s Vishal-Narbir (JV) iv. M/s. Unity Infraprojects Ltd. v) M/s TRG Industries P. Ltd.	10 Nos I. M/s ERA Constn. (I) Ltd. ii. M/s Simplex Infrastructure Ltd. iii. M/s Bridge & Roof Co. (I) Ltd. iv. M/s Shapoorji & Pallonji & Co. v. M/s Rajpath contractor & Engg. Ltd vi. M/s East Coast Constn. & Ind. Ltd. vii. M/s D.K. Project P. Ltd. viii. M/s IRCON Inds. Ltd. ix. M/s BP Arora & Associates (P) Ltd. x. M/s DRA BLA JV	Yes	Net yet signed	M/s Vishal Narbir (JV)	13,84,96,719.22	16.5.07
9	Dte of Engineering (Civil) CHQ, RGB	Dev. Of Pune Airport SH: Expansion of Civil Apron,additional link taxiway, Constn. Of parallel taxiway and associated works (PH-II)	Websites & Newspapers	13.08.06	Open	25.09.06	3	M/s Vishal Infrastructure Ltd. Bangalore 2. M/s PBA Infrastructure Ltd. Mumbai 3. M/s PCC Infrastructure Ltd. Mumbai 4. M/s M.Venkata Rao, Vishakapatnam 5. M/s Narbir Singh & Co. Delhi 6. M/s PNC Constn. Co. Ltd. Agra 7. M/s Bitcon Infrastructure Ltd & J. Kumar & Co. (I) P. Ltd. Mumbai	1. M/s Vimal Constructions 2. M/s Satav Infrastructure P. Ltd. 3. M/s SMS Infrastructure Ltd. 4. M/s Arch Construction Co. 5. M/s Villayati Ram Mittal 6. M/s Simplex Infrastructure Ltd. 7. M/s VICON-Villayati (JV)	YES	AAI/PUNE /W-3/ENGG(C)/2006 dated 13.11.06	M/s PCC Infrastructure Ltd. Mumbai	66310050	Six Months