SI. NO.

10

1 2 3
Tender No. Item/Nature of work Mode of Tender
Enquiry
Dte. of Eqipment. NIL
Dte. of CNS(P)

CNS(P)-08/2006-07 Supply, installation etc. of FIDS at 7 Global /Website

Airports in India

Dte. of Communication

NIL
Dte. of Information Technology
NIL
Dte. of Technical
NIL
Dte. of Engineering (Elect.)
1 Construction of Integrated Cargo  Global

complex(Ph-I1) at Chennai Airport,
Chennai SH: SITC of Elevated
Transfer Vehicle(ETV) System

Dte. of Technical (Electronics)

NIL
Central Radio Store
Depot

NIL
Commercial Dte.

NIL

Dte. of Engineering
(Civil) Opl.Offices
NIL

Details of contractors concluded during the month APRIL.
4 5 6 7 8

Date of Typeof Lastdateof Nos.of Nos.andnames of parties

Publicati Bidding receipt of tenders  qualified after technical

on of NIT (Singh/T tender recd. evaluation
wo bid
System)

28.03.06 Twobid 12.05.06 Five (5) 1) M/s Solari Di Udine SPA, Italy,
system 2) M/s IKUSI, Angel Ig Usias, SA

Spain
20.07.06 Two bid 19.01.07 06 Nos. 05 Nos.

1. M/s Pesmel OY Finland

2. M/s SACO Airport Equipment,
BV Netherland

3. M/s ICM Airport Technics,
Germany

4. M/s Lodige System Warburg,
Germany

5. M/s Inter Roller Engineering
Ltd., Singapore

system

2007
9 10 11 12 13
Nos. and names of ~ Whether Contract No. Name of Value of
parties not qualified  contract & Date Contracto Contract
after technical awarded to r
evaluation lowest
tenderer/
evaluation L1
1) M/s GTL Limited, Yes AAI/PO- M/s Solari US $
India 01/2007- Di Udine
2) M/s Conrac Mena 08/PROC/FID SPA, Italy FOB & INR
F2E Dubai, UAE S/2005/CNS(
3) M/s Delite Engineers P) DT. 5 only
(Not submitted EMD & 12.4.2007.
other required
document)
01 Nos. Yes LOI No. M/s Inter  USD
1. M/s SHS Engg/408/102 Roller
Fordertechnik GmbH & /Cargo- Engg. Ltd. Plus
Co. KG, Germany ETV/2007/20 20,Benoi IR
7-208 dtd. Crescent, 3,72,00.780.
23.04.2007  Singapore 00

14
Scheduled
completion of
supplies

4 Months from the date|

1,139,956.61 of issue of notice of

readiness of site or

16,138,253.7 receipt of equipment at

site whichever is later.

Six(06) Months from

10,42,700.00 date of issue of LOI




11 Dte of Engineering
(Civil) CHQ, RGB
1

Modification of existing terminal bidg Newspaper, AAl Website 12.12.06

at DR. Ambedkar International
Airport, Nagpur SH: Sub-station
work

Strengthening and extension of
existing apron, construction of new
taxiway with provision of shoulders
at Ranchi Airport

Construction of New International
Terminal Building & allied works at
Jaipur Airport. Sub Head: SITC of

Substation equipment and DG sets.

Newspaper, AAl Website 11.01.07

Press & AAI Web site

Single bid 08.03.07
system

Single bid 29.01.07
system

29.12.200 Single bid 14.02.2007
6

5 nos.

18 nos.

Issued -04
Received -
02

Not applicable

09 nos.

1. M/s Vishal Infrastructure Ltd.
2. M/s Kamala Construction Co.
3. M/s PBA Infrastructure Ltd.

4. M/s PCC Infrastructure Ltd.

5. M/s East India Construction Co.
6. M/s Satya Prakash & Bros P.
Ltd

7. M/s Nagarjuna Construction Co.
Ltd, Ram Kripal Singh
Construction P. Ltd. (JV)

8. M/s GPT- RDS

9. M/s PNC Construction P. Ltd.

Not applicable

Not applicable Yes
9 nos. Yes
1. M/s SMS

Infrastructure Ltd.

2. M/s Vilayati Ram
Mittal

3. M/s Simplex
Infrastructure Ltd.

4. M/s TRG Industries
P. Ltd.

5. M/s Vimal
Constructions

6. M/s BR Arora &
Associates (P) Ltd.
7. M/s Bitcon India
Infrastructure

8. M/s Vilayati Ram-
Vicon JV Clo Vimal
Constructions

9. M/s NBCC Ltd.

Not applicable Yes

AAI/CHQ/EN M/s
GG(E)/Nagpu Shalaka
r/Sub- Electrik
station/W-1/06-

07/17 dated

02.04.07

AAI/Ranchi/A M/s East
pron/Engg ( C India

)/35 dated Constructi
16.04.2007  on Co.

AAI/CHQ/Eng M/s
g(E)/Jaipur/S K.B.Contr
ubstation actors
/151dated

17/04/2007

Rs.
51994468.00

Rs.
11,06,60,000

Rs.539.98
lakhs

(7) Seven months.

(9) Nine months

26/12/2007




