

Details of contracts concluded during the month of Feb.,09

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
1	Dte. of Equipment.													
		NIL												
2	Dte. of CNS(P)													
		NIL												
3	Dte. of Communication													
		NIL												
4	Dte. of Information Technology													
		NIL												
5	Dte. of Technical													
		NIL												
6	Dte. of Engineering (Elect.)													
		NIL												
7	Dte. of Technical (Electronics)													
		NIL												
8	Central Radio Store Depot													
		NIL												
9	Commercial Dte.													
		NIL												
10	Dte. of Engineering (Civil) Opl.Offices													
	1	Construction Supervision consultancy for the work of "Construction of Integrated Passenger Terminal Building at NSCB Airport, Kolkata.	Through Press and AAI Web sites	24.10.07 & 24.11.07	Three bid system	20.06.2008	03 Nos.	03 Nos i. M/s Parsons Brinckehoff International Inc. in JV with M/s Parsons Brinckerhoff India Ltd. ii. M/s Lahmeyer International (I) P. Ltd. In JV with M/s Integrated Project Management iii. M/s Louis Berger Group, INC. in Association with M/s RITES Ltd.	04 Nos i. M/s Dorsch Consult (India) Pvt. Ltd. ii. M/s Synergy Property Development. Services Pvt. Ltd. iii. M/s Scott Wilson India Pvt. Ltd.inJV withM/S Scott Wilson India Pvt. Ltd. iv. M/s TUV SUD South Asia Pvt.. Ltd.	Yes	Engg/ED/MOD-Kol/PMC/2009/467-478 dated 16.02.2009	M/s Parsons Brinckehoff International Inc. in JV with M/s Parsons Brinckerhoff India Ltd.	Rs. 30,26,60,000/- excluding service tax.	30 months

Details of contracts concluded during the month of Feb.,09

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
SI. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
11	Dte of Engineering	RGB Bhawan. CHQ												
	1	Strengthening of existing runway & taxiway at Dibrugarh Airport.	Newspaper, AAI Website	30.09.2008 and 01.10.2008	Single	06.01.09	05 Nos	10 Nos. i. M/s Narbir Singh & Co., New Delhi ii. M/s Brahmaputra Infrastructure Ltd., New Delhi iii. M/s Valecha Engg. Ltd., Mumbai iv. M/s Roman Tarmat Ltd., Mumbai v. M/s Dinesh Chandra R Agrawal Infracon Pvt. Ltd. Deesa (Gujarat) vi. M/s BRITE-ARICON (Consortium) New Delhi vii. M/s Vishal-BKIPL Consortium, Bangalore viii. M/s PNC Infratech Ltd., Agra ix. M/s ABCI Infrastructures P. Ltd. x. M/s IVRCL & Projects Ltd., Hyderabad	01 no. M/s Super Infratech PTE Ltd., Assam	Yes	AAI/Dibrugarh/Rwy-Str/Engg©/033 2 dt. 03.02.09	M/s Vishal-BKIPL Consortium, Bangalore	Rs.1774.07 lacs	12 months