

Details of contracts concluded during the month of January, 2008														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
1	Dte. of Equipment.	NIL												
2	Dte. of CNS(P)													
1	CNS(P)-02/2007-08	Supply of CAT-III and CAT-II Instrument Landing System (ILS)	Global	August, 2007	Two Bid System	Sept. 21, 2007	03 No.	02 No. I) M/s Thales ATM GmbH, Germany ii) M/s Park Air Systems AS, Norway	01 No. M/s SELEX Systemi Integrati, Inc.	Yes	P.O.No. AAI/PO-19/2007-08/PROC/ILS-7 Nos/2007-CNS(P) dated January 03, 2008	M/s Thales ATM, Air Systems Division, Germany	US \$ 1,839,898.00	1. For CAT-II ILS- Three months from the date of purchase order or two months from the date of opening of LC whichever is earlier. 2. For 04 No. CAT-II ILS- Eight months from the date of purchase order or seven months from the date of opening of LC whichever is earlier. 3. For 3 No. CAT-II ILS- Twelve months from the date of purchase order or Eleven months from the date of opening of LC whichever is earlier. Letter of credit( L/C) will be opened by AAI within 10 working days from the date of submission of Performance Bank Guarantee.
2	CNS(P)-08/2007-08	Supply installation Commissioning & Testing of Voice communication System at Delhi & Mumbai Airport.	Global	October, 2007	Two Bid System	13.11.07	04 No.	02 No. i) M/s Schmid Telecom, Switzerland ii) M/s Frequentis Austriaia	02 No. i) M/s SITTI SPA, Italy. ii) M/s Park Air Systems, Norway .	Yes	P.O.No. AAI/PO-20/2007-08/PROC/VCS/Mumbai-Delhi/2007-CNS(P) dated January 08, 2008	M/s Schmid Telecom AG, Switzerland	€ 1,716,905.86	i) For the First System for IGI Airport, New Delhi- Three months from the date of issue of purchase order ii) For the second system for Mumbai Airport- Six months from the effective date of the purchase order. Effective Date : Date of opening of LC subject to submission of Performance Bank Guarantee within the stipulated period otherwise, 45 days from issue of purchase order. Letter of Credit (L/C) will be opened by AAI within 10 working days from the date of submission of Performance Bank Guarantee.
3	CNS(P)-01/2007-08	Supply of VHF Transmitter/Receiver Sets (250 No.)	Global	July, 2007	Two Bid System	23.08.07	04 No.	02 No. I) M/s Park Air System Ltd. U.K. ii) M/s Telecommunication Consultants India Ltd. New Delhi.	02 No. I) M/s Jotton AS, Norway ii) M/s Rohde & Schwarz GmbH & Co. KG, Germany.	Yes	P.O. No. AAI/PQ-21/2007-08/PROC/VH FTx/Rx/2007-CNS(P) dated January 08, 2008	M/s Park Air Systems Ltd. England (UK)	Items as per Annexure-IA & IC £17,13,419.09 Items as per Annexure IB -Rs. 1,48,66,630/- inclusive of sales tax and freight & insurance of Rs. 71,500/-	For supply: Three months from the effective date. Effective date: Date of opening of L/C, subject to submission of Performance Bank Guarantee within the stipulated period, Otherwise, 45 days from issue of Purchase Order.

**Details of contracts concluded during the month of January, 2008**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
4	Proprietary Item	Supply of additional components of ILS for CAT-II Operation.	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	P.O. No. AAI/PO-22/2007-08/PROC/ILS CAT-II Operations/2007 CNS(P)/193-98 Dated January 28, 2008	M/s Park Air Systems, Oslo, Norway	NOK 857,131.20	Two months from the date of issue of Purchase Order.
3	<b>Dte. of Communication</b>													
		NIL												
4	<b>Dte. of Information Technology</b>													
	AAI/D/IT-03/2007-08	Provision of Computers, Accessories and Networking Components in RHQ	Open	17.12.07	Three	27.12.07	04 Nos.	04 Nos. (i) M/s PCS (ii) M/s Tulip (iii) M/s CCS (iv) M/s HCL	M/s PCS Technology Ltd.	Yes	AAI/CHO/D/IT D/PO-04/2007 08 dt. 25.01.08	M/s CCS Comuters (P) Ltd.	Rs.1,68,81,102/-	18 Weeks.
5	<b>Dte. of Technical</b>													
	NIT/1/2007	Supply of 408 Nos. Fire Proximity Suit.	Press Adv./AAI Website	7/4/2007	Two Bid System	7/6/2007	04 Nos.	04Nos (i)M/s Joseph Leslie & Co. (ii) M/s Fire Safety Devices Pvt. Ltd. (iii) M/s Sarvamangla Industries (iv)M/s Vijay Sabre Safety Pvt. Ltd.	NIL	Yes	02/2008 22/1/08	M/s Fire Safety Devices Pvt. Ltd.	Rs.,107,90,376	By April 2008 ( 4 months from the date of P.O.).
	NIT/2/2007	Supply of 481 Nos. BA Set with accessories.	Press Adv./AAI Website	7/4/2007	Two Bid System	7/6/2007	04 Nos.	03 Nos. (i)M/s Vijay Sabre Safety Pvt. Ltd. (ii) M/s MSA(I) Ltd., Kolkata (iii) M/s Joseph Leslie Drager Mfg. Pvt. Ltd.	M/s B.L. Health & Safety Pvt. Ltd., New Delhi	Yes	01/2008 15/1/08	M/S Joseph Leslie Drager Mfg. Pvt. Ltd.	Rs.4,14,62,292	By April 2008 ( 4 months from the date of P.O.).

**Details of contracts concluded during the month of January. 2008**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
6	Dte. of Engineering (Elect.)	NIL												
7	Dte. of Technical (Electronics)	NIL												
8	Central Radio Store Depot	NIL												
9	Commercial Dte.	NIL												
10	Dte. of Engineering (Civil) Opl. Offices													
1		Diversion of existing storm water drain and cross drainage works at Trivandrum Airport, Thiruvananthapuram	Press Notice published in Newspaper and also floted in AAI website	27.10.07	Two separate envelopes 'A' & 'B'	20.12.2007	(four)	4 Nos. 1. M/s B. Murugan 2. M/s Vishal Infrastructure Ltd. 3. M/s Roman Tarmat Ltd. 4. M/s Consolidated Construction Consortium	1 No. M/s M.D. Esthappan	Yes, M/s B. Murugan (L-1)	Letter of Intent No. Engg/CW/TAP/356/1305/2008/135 dt. 7.1.2008	M/s B. Murugan	Rs. 7,05,05,650/-	06.07.2008
2		Reconstruction of Bays No. 9 & 10 for parking of wide bodied aircraft at Chennai Airport, Chennai	Press Notice published in Newspaper and also floted in AAI website	24.9.2007 & 17.11.2007	Two separate envelopes 'A' & 'B'	17.12.2007	Three	3 Nos I. M/s RK & Sons ii. M/s KG Lakshmpathy & Co. iii. M/s Roman Tarmat Ltd.	nil	Yes, M/s RK & Sons	Letter of intimation No. Engg/CW/354/701/2008/388 dt. 28.01.2008	M/s RK & Sons	Rs. 5,10,49,101.50	21.10.2008
11	Dte of Engineering RGB Bhawan. CHQ													
1		Construction of New Terminal Bldg. Substation cum A/C Plant room, U.G. tank, Pump room, Car Park and associated works at Jollygrant Airport, Dehuradun	Newspapers, AAI website	02.08.07	Single	24.08.07	03Nos.	8 Nos I. M/s Vishal Infrastructure Ltd. ii. M/s Consolidated Constn. Consortium Ltd. iii. M/s Era Infra Engg. Ltd. iv. M/s Unity Infraprojects Ltd. v. M/s Srishi-Ramky (JV) vi. M/s Look East Nirman (LEN) vii. M/s IDEB Projects Pvt. Ltd. viii. M/s Topline Build-Tech (P). Ltd.	05 Nos. I. M/s Backbone Projects Ltd. ii. M/s IVRCL Infrastructures & projects Ltd. iii. M/s Unit Construction Co. Pvt. Ltd. iv. M/s Nagarjuna Construction Co. Ltd. (late received i.e. 29.08.2007) v. Saru Enterprises Ltd. (late received i.e. 29.08.2007)	yes	AAI/Terminal Bldg/Engg (C/329 dt. 30.01.08	M/s Consolidated Constn. Consortium Ltd.	Rs. 3484.43 Lacs	12 months

**Details of contracts concluded during the month of January. 2008**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Sl. NO.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluation L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled completion of supplies
1		Appointment Engineering Consultant for Construction of BCAS office and Training Centre at Safdarjung Airport.	News Papers, AAI website for empanelment of Engineering consultant	23.03.06 to 24.04.06	Single bid	21.11.07	05 Nos.	15 Nos. I. M/s Development Consultants P. Ltd., Kolkata ii. M/s KITCO Ltd., Cochin iii. M/s Gherzi Eastern Ltd., Mumbai iv. M/s STUP Consultants (P) Ltd., Mumbai v. M/s SS Consultants, Hyderabad vi. M/s C.P. Kukraja Associates, N. Delhi vii. M/s Sikka Associates N. Delhi viii. M/s Mahendra Raj Consultants P. Ltd. New Delhi ix. M/s Jurong Consultants (I) Pvt.Ltd. Bangalore x. M/s Consulting Engg. Services (I) Ltd. New Delhi xi. M/s SPAN Consultants (P) Ltd. N. Delhi xii. M/s TEC Consulting Engg. Ltd. Mumbai xiii. M/s HSCC (I) Ltd. Noida xiv. M/s MECON Ltd. Delhi xv. M/s Meinhardt. (Singapore) Pvt. Ltd. Noida	nil	yes	work order No. AAI/Engg (C)/BCAS/Office /147 dt. 15.01.2008	M/s S.S. Consultants , 17, Jabbar Buildings, Begumpet, Hyderabad-16	2.00% of total cost or executed cost whichever is lower.	Till completion of terminal bldg. Project.
1		C/o Passenger Terminal Building, Technical Block cum control tower cum Fire Station, residential quarters, other ancillary buildings and Associated works I/c External & Internal electrification, HVAC works and Fire Protection Systems at Mysore Airport	Newspapers , AAI website	09.06.07	Single Bid system	10.12.07	07 nos.	12 Nos. I. M/s Consolidated Construction Consortiums Ltd, Chennai ii. M/s Vishal Infrastructure Ltd., Bangalore iii. M/s National Buildings Construction Corp. Ltd. New Delhi iv. M/s ERA Construction (India) Ltd., New Delhi v. M/s Shapoorji Pallonji & Co. Ltd., New Delhi vi. M/s URC Construction (P) Ltd. Erode vii. M/s Unity Infra Projects Ltd., Mumbai viii. M/s IVRCL Infrastructures & Projects Ltd., New Delhi ix. M/s Topline Build-Tech (P) Ltd. New Delhi x. M/s B.G. Shirke Construction Technology Pvt. Ltd. Pune xi. M/s P&C Construction (P) Ltd., Chennai xii. M/s Haigreeva Engg. Ltd., Visakhapatnam	07 Nos. I. M/s Ray Construction Ltd, Mumbai ii. M/s Narayana Electricals, Bangalore iii. M/s Agnice Fire Protection Ltd. New Delhi iv. M/s Agarwal-Awantika (JV) v. M/s G.H. Reddy & Associates vi. M/s GSA Energy System (India) Ltd. vii. M/s BBIPL Infrastructure (India) Pvt. Ltd., Bangalore	Yes	AAI/ENGG@/MYSORE/W-2/2008 dt. 04.02.2008	M/s National Building Construction Corp. Ltd. New Delhi	Rs. 2901.29 lacs	07.12.08